












































































Appendix A: 

Amoruso Ranch Construction Cost Estimates 

Kimley‐Horn 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Other Hard Costs Soft Costs

PHASE A 28,977,642$ 4,835,925$ 1,103,760$ 2,264,790$ 3,053,345$ 528,050$ 1,111,923$ 865,307$ 1,485,570$ 8,899,366$ 4,829,607$
PHASE B1 17,653,504$ 4,378,833$ 731,400$ 665,225$ 1,506,675$ 287,525$ 867,190$ 1,096,455$ 1,173,575$ 4,004,376$ 2,942,251$
PHASE B2 2,540,429$ 442,616$ 115,700$ 120,550$ 182,050$ -$ 81,895$ 147,225$ 173,650$ 853,337$ 423,405$
PHASE B3 9,029,968$ 2,776,552$ 446,120$ 127,050$ 370,065$ 278,575$ 730,260$ 694,074$ 402,615$ 1,699,662$ 1,504,995$
PHASE C 6,258,101$ 438,144$ 172,600$ 201,500$ 91,625$ 37,125$ 87,185$ 58,275$ 175,950$ 3,952,681$ 1,043,017$
PHASE D 11,663,340$ 2,512,471$ 496,510$ 277,500$ 499,820$ 196,365$ 750,289$ 773,142$ 533,945$ 3,679,408$ 1,943,890$
PHASE E 1,621,440$ 1,351,200$ 270,240$
OFFSITE 17,215,403$ 14,346,169$ 2,869,234$

MONUMENTATION 2,757,053$ 2,297,544$ 459,509$
PARKS 7,137,239$ 6,316,140$ 821,098$

TOTAL PROJECT COSTS 104,854,118$ 15,384,541$ 3,066,090$ 3,656,615$ 5,703,580$ 1,327,640$ 3,628,742$ 3,634,478$ 3,945,305$ 47,399,883$ 17,107,245$

Amoruso Ranch
Developer Costs Breakdown

Land Plan Dated: 9/4/2015
Prepared: 5/12/16



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Landscaping SF
Phase A

Westbrook 1 4,886,074$ 1,597,617$ 218,560$ 583,540$ 1,669,970$ 140,350$ 366,673$ 109,494$ 199,870$ 36,498
J1 617,588$ 127,768$ 34,000$ 192,400$ 64,500$ -$ 132,920$ 10,800$ 55,200$ 3,600
E1 967,215$ 212,515$ 75,250$ 302,000$ 75,625$ 39,875$ 140,513$ 38,063$ 83,375$ 12,687.5
E3 1,653,004$ 543,744$ 139,850$ 168,575$ 226,275$ 83,475$ 96,898$ 180,863$ 213,325$ 60,287.5
H2 871,847$ 303,812$ 108,100$ 81,000$ 108,850$ 49,050$ 62,985$ 32,700$ 125,350$ 10,900
E10 484,302$ 124,577$ 39,750$ 47,750$ 155,750$ 19,125$ 26,163$ 22,313$ 48,875$ 7,437.5
E11 1,225,834$ 376,664$ 99,950$ 108,175$ 241,525$ 57,825$ 68,633$ 125,288$ 147,775$ 41,762.5
E12 2,042,500$ 652,200$ 165,750$ 349,500$ 259,850$ 100,125$ 42,263$ 216,938$ 255,875$ 72,312.5
G10 702,010$ 193,532$ 72,550$ 256,850$ -$ 38,225$ 40,078$ 20,850$ 79,925$ 6,950.0
F3 649,056$ 252,086$ 53,000$ 65,000$ 93,900$ -$ 47,470$ 38,700$ 98,900$ 12,900.0
F4 839,354$ 335,626$ 67,250$ 79,250$ 112,425$ -$ 61,603$ 51,525$ 131,675$ 17,175.0
F5 309,886$ 115,784$ 29,750$ 30,750$ 44,675$ -$ 25,728$ 17,775$ 45,425$ 5,925.0

Total Category Costs for Phase A 15,248,669$ 4,835,925$ 1,103,760$ 2,264,790$ 3,053,345$ 528,050$ 1,111,923$ 865,307$ 1,485,570$ 288,435.5

Other Items
Emergency Vehicle Access
 (Along Westbrook Blvd.) 439,193$

Central Sewer Pump Station 1,500,000$
Mobilization (Lump Sum) 40,000$

Super Pad Grading
 (419,100 CY Cut / 98,400 Fill)

(419,100 CY@$5) 2,095,500$
Drainage Structures 550,000$

Erosion Control and SWPPP (Lump Sum) 250,000$

Sub-Total Hard Costs 20,123,363$

Hard Cost Contingency (20% of Hard Cost) 4,024,673$

TOTAL HARD COSTS 24,148,035$

Soft Cost Contingency (20% of Total Hard
Costs) 4,829,607$

TOTAL SOFT COSTS 4,829,607$
TOTAL COST - PHASE A 28,977,642$

Amoruso Ranch
Developer Costs Breakdown

Prepared: 5/12/2016
Land Plan Dated: 09/04/2015



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Landscaping SF

Amoruso Ranch
Developer Costs Breakdown

Prepared: 5/12/2016
Land Plan Dated: 09/04/2015

Phase B1
Westbrook 6 1,153,871$ 614,521$ 88,000$ -$ 70,750$ 45,750$ 69,000$ 191,100$ 74,750$ 63,700
Westbrook 7 2,314,228$ 1,413,398$ -$ -$ 144,675$ -$ 144,700$ 439,530$ 171,925$ 146,510

E4 738,238$ 208,118$ 59,700$ 72,650$ 74,650$ 31,950$ 140,295$ 69,225$ 81,650$ 23,075
E5 838,887$ 325,367$ 75,400$ 58,675$ 110,150$ 22,275$ 61,095$ 58,275$ 127,650$ 19,425
E6 616,099$ 234,499$ 50,000$ 66,500$ 84,500$ -$ 46,600$ 42,000$ 92,000$ 14,000
E7 630,279$ 187,599$ 54,800$ 64,900$ 76,500$ -$ 139,280$ 33,600$ 73,600$ 11,200
E8 704,099$ 234,499$ 82,000$ 74,500$ 88,500$ 44,000$ 46,600$ 42,000$ 92,000$ 14,000
E9 997,834$ 259,414$ 89,650$ 76,250$ 296,800$ 39,825$ 47,833$ 86,288$ 101,775$ 28,762.5
E13 912,706$ 250,621$ 69,850$ 74,750$ 288,400$ 38,475$ 47,398$ 44,888$ 98,325$ 14,962.5
F1 1,166,054$ 425,029$ 111,500$ 114,500$ 141,750$ 65,250$ 76,025$ 65,250$ 166,750$ 21,750
H3 634,584$ 225,769$ 50,500$ 62,500$ 130,000$ -$ 48,365$ 24,300$ 93,150$ 8,100

Total Category Costs for Phase B1 10,706,878$ 4,378,833$ 731,400$ 665,225$ 1,506,675$ 287,525$ 867,190$ 1,096,455$ 1,173,575$ 365,485

Other Items
Mobilization (Lump Sum) 40,000$

Super Pad Grading
 (125,400 CY Cut / 266,500 Fill)

(266,500 CY@$5) 1,332,500$
Erosion Control and SWPPP (Lump Sum) 180,000$

Sub-Total Hard Costs 12,259,378$

Hard Cost Contingency (20% of Hard Cost) 2,451,876$

TOTAL HARD COSTS 14,711,253$

Soft Cost Contingency (20% of Soft Cost) 2,942,251$
TOTAL SOFT COSTS 2,942,251$

TOTAL COST - PHASE B1 17,653,504$



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Landscaping SF

Amoruso Ranch
Developer Costs Breakdown

Prepared: 5/12/2016
Land Plan Dated: 09/04/2015

Phase B2
E2 1,263,686$ 442,616$ 115,700$ 120,550$ 182,050$ -$ 81,895$ 147,225$ 173,650$ 49,075

Total Category Costs for Phase B2 1,263,686$ 442,616$ 115,700$ 120,550$ 182,050$ -$ 81,895$ 147,225$ 173,650$ 49,075

Other Items
Mobilization (Lump Sum) 40,000$

Super Pad Grading
 (44,200 CY Cut / 76,100 Fill)

(76,100 CY@$5) 380,500$
Erosion Control and SWPPP (Lump Sum) 80,000$

Sub-Total Hard Costs 1,764,186$

Hard Cost Contingency (20% of Hard Cost) 352,837$

TOTAL HARD COSTS 2,117,024$

Soft Cost Contingency (20% of Soft Cost) 423,405$
TOTAL SOFT COSTS 423,405$

TOTAL COST - PHASE B2 2,540,429$



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Landscaping SF

Amoruso Ranch
Developer Costs Breakdown

Prepared: 5/12/2016
Land Plan Dated: 09/04/2015

Phase B3
Westbrook 2 1,178,356$ 638,156$ 91,000$ -$ 72,375$ 60,625$ 70,500$ 168,075$ 77,625$ 56,025
Westbrook 3 1,358,499$ 609,794$ 87,400$ -$ 70,425$ 58,375$ 268,700$ 189,630$ 74,175$ 63,210
Westbrook 4 1,238,683$ 643,829$ 91,720$ 50,550$ 72,765$ 61,075$ 70,860$ 169,569$ 78,315$ 56,523
Westbrook 5 1,387,592$ 661,792$ 94,000$ -$ 74,000$ 62,500$ 272,000$ 142,800$ 80,500$ 47,600

H1 662,181$ 222,981$ 82,000$ 76,500$ 80,500$ 36,000$ 48,200$ 24,000$ 92,000$ 8,000

Total Category Costs for Phase B3 5,825,311$ 2,776,552$ 446,120$ 127,050$ 370,065$ 278,575$ 730,260$ 694,074$ 402,615$ 231,358

Other Items
Mobilization (Lump Sum) 30,000$

Super Pad Grading
 (75,100 CY Cut / 47,600 Fill)

(75,100 CY@$5) 375,500$
Erosion Control and SWPPP (Lump Sum) 40,000$

Sub-Total Hard Costs 6,270,811$

Hard Cost Contingency (20% of Hard Cost) 1,254,162$

TOTAL HARD COSTS 7,524,973$

Soft Cost Contingency (20% of Hard Cost) 1,504,995$
TOTAL SOFT COSTS 1,504,995$

TOTAL COST - PHASE B3 9,029,968$



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Landscaping SF

Amoruso Ranch
Developer Costs Breakdown

Prepared: 5/12/2016
Land Plan Dated: 09/04/2015

Phase C
F2 789,539$ 241,827$ 125,500$ 114,500$ 91,625$ 37,125$ 46,963$ 37,125$ 94,875$ 12,375

G63 472,864$ 196,317$ 47,100$ 87,000$ -$ -$ 40,223$ 21,150$ 81,075$ 7050

Total Category Costs for Phase C 1,262,404$ 438,144$ 172,600$ 201,500$ 91,625$ 37,125$ 87,185$ 58,275$ 175,950$ 19,425

Other Items
Placer Parkway Undercrossing 250,000$

Drainage Structures 350,000$
Storm Drain Pump Station at Placer Parkway

Undercrossing 250,000$
North Sewer Pump Station at Placer Parkway

Undercrossing - Including Piping 400,000$
Mobilization (Lump Sum) 40,000$

Super Pad Grading
 (246,400 CY Cut / 318,700 Fill)

(318,700 CY@$5) 1,593,500$
Erosion Control and SWPPP (Lump Sum) 200,000$

Sub-Total Hard Costs 4,345,904$

Hard Cost Contingency (20% of Hard Cost) 869,181$

TOTAL HARD COSTS 5,215,085$

Soft Cost Contingency (20% of Soft Cost) 1,043,017$
TOTAL SOFT COSTS 1,043,017$

TOTAL COST - PHASE C 6,258,101$



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Landscaping SF

Amoruso Ranch
Developer Costs Breakdown

Prepared: 5/12/2016
Land Plan Dated: 09/04/2015

Phase D
A1 1,292,937$ 550,907$ 115,350$ 102,750$ 191,525$ -$ 91,605$ 67,725$ 173,075$ 22,575
B-1 1,721,588$ 689,580$ 132,760$ 73,150$ 104,495$ 66,265$ 282,966$ 254,727$ 117,645$ 84,909
B-2 361,939$ 132,887$ 40,240$ 23,600$ 35,380$ 23,860$ 25,584$ 51,408$ 28,980$ 17,136
D-1 1,859,485$ 754,965$ 144,400$ 78,000$ 110,800$ 71,600$ 292,040$ 278,880$ 128,800$ 92,960
D-2 659,894$ 301,986$ 63,760$ -$ 57,620$ 34,640$ 38,816$ 111,552$ 51,520$ 37,184
G73 144,199$ 82,147$ -$ -$ -$ -$ 19,278$ 8,850$ 33,925$

Total Category Costs for Phase D 6,040,042$ 2,512,471$ 496,510$ 277,500$ 499,820$ 196,365$ 750,289$ 773,142$ 533,945$ 254,764

Other Items
ASR Well 500,000$

Drainage Structures 100,000$
Mobilization (Lump Sum) 75,000$

Super Pad Grading
 (236,900 CY Cut / 148,000 Fill)

(236,900 CY@$5) 1,184,500$
Erosion Control and SWPPP (Lump Sum) 200,000$

Sub-Total Hard Costs 8,099,542$

Hard Cost Contingency (20% of Hard Cost) 1,619,908$

TOTAL HARD COSTS 9,719,450$

Soft Cost Contingency (20% of Soft Cost) 1,943,890$
TOTAL SOFT COSTS 1,943,890$

TOTAL COST - PHASE D 11,663,340$



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Total Roadway Water Sewer Storm Drain Recycled Lighting & Traffic Landscaping Joint Trench Landscaping SF

Amoruso Ranch
Developer Costs Breakdown

Prepared: 5/12/2016
Land Plan Dated: 09/04/2015

Phase E

Other Items
Mobilization (Lump Sum) 40,000$

Super Pad Grading
 (1,800 CY Cut / 205,200 Fill)

(205,200 CY@$5) 1,026,000$
Erosion Control and SWPPP (Lump Sum) 60,000$

Sub-Total Hard Costs 1,126,000$

Hard Cost Contingency (20% of Hard Cost) 225,200$

TOTAL HARD COSTS 1,351,200$

Soft Cost Contingency (20% of Soft Cost) 270,240$
TOTAL SOFT COSTS 270,240$

TOTAL COST - PHASE E 1,621,440$



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Unit Total
Cost Cost

$1,476,416
$344,000
$279,500

$2,099,916

1 LS $1,500,000 $2,583,650
800 LF $410 $328,000

$2,911,650

$3,125,000
$787,500

$2,701,075
$6,613,575

1 LS $80,000 $80,000
1 LS $250,000 $250,000

$11,955,141
$2,391,028

$14,346,169

$2,869,234
$2,869,234

$17,215,403

Notes:
1.  This estimate does not include potential credits or reimbursements.

TOTAL SOFT COSTS

TOTAL COST - Offsite

Soft Cost Contingency (20% of Total Hard Cost)

Mobilization
Erosion Control and SWPPP

OTHER ITEMS

Recycled Water Storage Tank

SUB-TOTAL HARD COSTS
Hard Cost Contingency (20% of Hard Cost)

TOTAL HARD COSTS
SOFT COSTS

Sunset Boulevard West Improvements
Other Off-site Total

Potable Water Storage Tank

OFF-SITE INFRASTRUCTURE

18" Sewer Force Main
12" Sewer Force Main

Through Creekview SP Total

Other Off-Site

Through Creekview SP

Tinker Road Pump Station
2.7 MGD Pump Station adjacent to Tinker Road Pump Station
24" Water Pipeline along Tinker Road

Tinker Road Pump Station Total

Westbrook 0 (Creekview Plaza to Westbrook 1)

Amoruso Ranch
Preliminary Opinion of Probable Construction Cost Summary (April 14, 2016)

Phasing Plan Summary - Offsite
Land Plan Dated: 2015/09/04

Item
Quantity Unit

Description



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Unit Total
Cost Cost

$205,400
$578,800
$543,100
$272,600
$314,720

$1,914,620
$382,924

$2,297,544

$459,509
$459,509

$2,757,053

Notes:

1.  This estimate does not include potential credits or reimbursements.

SUB-TOTAL HARD COSTS

Amoruso Ranch
Preliminary Opinion of Probable Construction Cost Summary (April 14, 2016) 

Phasing Plan Summary - Monumentation
Land Plan Dated: 2015/09/04

Westbrook and Road C

Item
Quantity Unit

Description
Monuments

Westbrook and Road A
Westbrook and Road B
Westbrook and Road D
Westbrook and Placer Parkway

Soft Cost Contingency (20% of Total Hard Cost)
TOTAL SOFT COSTS

TOTAL COST ‐ Monumentation

SOFT COSTS

Hard Cost Contingency (20% of Hard Cost)
TOTAL HARD COSTS



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

Unit Total
Cost Cost

$411,756
$520,878
$746,151
$893,350

$2,064,735
$374,677
$480,750

$5,492,296
$823,844

$6,316,140

$821,098
$821,098

$7,137,239

Notes:

1.  This estimate does not include potential credits or reimbursements.

2.  This estimate is based on the Phasing Plan dated April 2016.

3.  Based on Opinion of Probable Costs provided by The Collaborative West dated March 23, 2016.

AR-64 (Phase A)
AR-66 (Phase A)

TOTAL SOFT COSTS
Soft Cost Contingency (13% of Total Hard Cost)

SOFT COSTS
TOTAL HARD COSTS

Hard Cost Contingency (15% of Hard Cost)

AR-62 (Phase B1)
AR-60 (Phase C)
AR-67 (Phase D) 

SUB-TOTAL HARD COSTS

Amoruso Ranch
Preliminary Opinion of Probable Construction Cost Summary (April 14, 2016) 

Phasing Plan Summary - Parks
Land Plan Dated: 2015/09/04

Item
Quantity Unit

Description
Park Parcels

AR-61 (Phase A)
AR-63 (Phase A)

TOTAL COST ‐ Parks



Amoruso Ranch Parks TheCollaborativeWest
Brookfield Homes 100 Avenida Miramar

Prepared: CF Date: 23-Mar-16 San Clemente, CA 92672

Revised: 949-366-6624

 SUMMARY

1

Construction 538,920.00

Landscape 207,230.50

Construction & Landscape 746,150.50

Estimated Total with Contingency and Soft Cost 969,622.57

2 AR-62

Construction 1,243,260.00

Landscape 821,475.00

Construction & Landscape 2,064,735.00

Estimated Total with Contingency and Soft Cost 2,683,123.13

3 AR-66

Construction 664,950.00

Landscape 228,400.00

Construction & Landscape 893,350.00

Estimated Total with Contingency and Soft Cost 1,160,908.33

5 AR-63

Construction 397,265.00

Landscape 123,613.00

Construction & Landscape 520,878.00

Estimated Total with Contingency and Soft Cost 676,880.96

6 AR-61

Construction 214,080.00

Landscape 197,675.50

Construction & Landscape 411,755.50

Estimated Total with Contingency and Soft Cost 535,076.27

7 AR-67

Construction 303,200.00

Landscape 177,550.00

Construction & Landscape 480,750.00

Estimated Total with Contingency and Soft Cost 624,734.63

8 AR-60

Construction 244,860.00

Landscape 129,817.00

Construction & Landscape 374,677.00

Estimated Total with Contingency and Soft Cost 486,892.76

Total Construction Cost $3,606,535.00

Total Landscape Cost $1,885,761.00

Total Construction & Landscape Cost $5,492,296.00

Estimated Total with Contingency and Soft Cost 7,137,238.65

Cost Per Acre $322,368.50

Cost Per Square Foot $7.40

Opinion of Probable Costs

AR-64



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

No. Quantity Unit Unit Price Amount

1 2.3 AC $800 $1,841
2 2.3 AC $10,000 $23,011
3 6,325 CY $5 $31,625
4 64,016 SF $0.30 $19,205
5 59,092 SF $3.12 $184,367
6 59,092 SF $4.32 $255,277
7 0 EA $300,000 $0
8 4,924 SF $3 $14,772
9 59,092 SF $0.75 $44,319

$574,418

10 2,336 LF $25 $58,400
11 2,082 LF $23 $47,886

$106,286

18" AB (Based on Adjacent Roadways)2

Amoruso Ranch
Preliminary Opinion of Probable Construction Cost Summary (May 2016)

Road B
Land Plan Dated: 2015/09/04

Description
Streetwork

Clearing and Grubbing
Erosion and Sediment Control
Roadway Excavation
Roadway Fine Grading (Developer Portion Only)1

6" AC (Based on Adjacent Roadways)2

Traffic Signals
Median Landscaping
Signing and Striping

Total Streetwork

Concrete
6" Vertical Curb and Gutter
Median Curb

Total Concrete



No. Quantity Unit Unit Price Amount

12 1,275 LF $65 $82,875
13 6 EA $4,500 $27,000
14 12 EA $2,500 $30,000
15 1 LS $27,975 $27,975

$167,850

16 1,275 LF $50 $63,750
17 6 EA $5,500 $33,000

$96,750

18 1,275 LF $120 $153,000
19 1 LS $20,000 $20,000

$173,000

20 1,275 LF $55 $70,125
21 1 LS $20,000 $20,000

$90,125

22 11 EA $5,000 $55,000
23 1,275 LF $115 $146,625

$201,625

Description

Storm Drain
24" HDPE Strom Drain
48" Standard Storm Drain Manhole
Type "C" Drainage Inlet

Total Storm Drain

48" Standard Sanitary Sewer Manhole
Total Sanitary Sewer

Sanitary Sewer
6" VCP Sewer Pipe

Potable Water
24" PVC Water Pipe
Water Appurtenances

Total Potable Water

Stormwater Management (20% of Storm Drainage)

8" PVC Recycled Water Pipe
Recycled Water Appurtenances

Total Recycled Water

Dry Utilities
Street Lights
Joint Trench

Total Dry Utilities

Recycled Water



No. Quantity Unit Unit Price Amount

24 0 AC $800 $0
25 0 AC $10,000 $0
26 0 CY $5 $0
27 23,300 SF $0.30 $6,990
28 23,300 SF $3.12 $72,696
29 23,300 SF $4.32 $100,656
30 0 SF $3 $0
31 23,300 SF $0.75 $17,475
32 1 EA $300,000 $300,000
33 0 LF $23 $0

$497,817

$1,907,871
$100,000
$381,574

$2,389,445
$477,889

$2,867,334

Notes:

2. Based on 6" AC / 18" AB per Geotechnical Report for Westbrook Phase 1 and TI of 10 (Minor Arterial)
1. Per ARSP Development Agreement

CIP

Description

Clearing and Grubbing

Traffic Signal

20% Soft Costs

20% Contingency
Construction Total

Estimated Project Total - Road B

Phased Construction
Estimate Subtotal

Erosion and Sediment Control
Roadway Excavation
Roadway Fine Grading (City Portion Only)1

6" AC (Based on Adjacent Roadways)2

18" AB (Based on Adjacent Roadways)2

Median Curb

Median Landscaping
Signing and Striping

Total CIP



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

No. Quantity Unit Unit Price Amount

1 2.7 AC $800 $2,191
2 2.7 AC $10,000 $27,387
3 1,840 CY $5 $9,200
4 76,000 SF $0.30 $22,800
5 66,133 SF $3.12 $206,335
6 66,133 SF $4.32 $285,695
7 0 EA $300,000 $0
8 9,866 SF $3 $29,598
9 66,133 SF $0.75 $49,600

$632,805

10 2,912 LF $25 $72,800
11 1,882 LF $23 $43,286

$116,086

6" AC (Based on Adjacent Roadways)2

Traffic Signals
Median Landscaping
Signing and Striping

Total Streetwork

Concrete
6" Vertical Curb and Gutter
Median Curb

Total Concrete

18" AB (Based on Adjacent Roadways)2

Streetwork
Clearing and Grubbing
Erosion and Sediment Control
Roadway Excavation
Roadway Fine Grading (Developer Portion Only)1

Amoruso Ranch
Preliminary Opinion of Probable Construction Cost Summary (May 2016)

Road D
Land Plan Dated: 2015/09/04

Description



No. Quantity Unit Unit Price Amount

12 1,568 LF $65 $101,920
13 7 EA $4,500 $31,500
14 14 EA $2,500 $35,000
15 1 LS $33,684 $33,684

$202,104

16 1,120 LF $50 $56,000
17 4 EA $5,500 $22,000

$78,000

18 1,568 LF $120 $188,160
19 1 LS $20,000 $20,000

$208,160

20 1,568 LF $55 $86,240
21 1 LS $20,000 $20,000

$106,240

22 13 EA $5,000 $65,000
23 1,568 LF $115 $180,320

$245,320

Storm Drain
24" HDPE Strom Drain
48" Standard Storm Drain Manhole
Type "C" Drainage Inlet

Total Recycled Water

Description

48" Standard Sanitary Sewer Manhole
Total Sanitary Sewer

Sanitary Sewer
6" VCP Sewer Pipe

Potable Water

Stormwater Management (20% of Storm Drainage)

24" PVC Water Pipe
Water Appurtenances

Total Potable Water

Dry Utilities
Street Lights
Joint Trench

Total Dry Utilities

Recycled Water
8" PVC Recycled Water Pipe
Recycled Water Appurtenances

Total Storm Drain



No. Quantity Unit Unit Price Amount

24 0 AC $800 $0
25 0 AC $10,000 $0
26 0 CY $5 $0
27 29,160 SF $0.30 $8,748
28 29,160 SF $3.12 $90,979
29 29,160 SF $4.32 $125,971
30 0 SF $3 $0
31 29,160 SF $0.75 $21,870
32 1 EA $300,000 $300,000
33 0 LF $23 $0

$547,568

$2,136,283
$100,000
$427,257

$2,663,540
$532,708

$3,196,248

Notes:
1. Per ARSP Development Agreement
2. Based on 6" AC / 18" AB per Geotechnical Report for Westbrook Phase 1 and TI of 10 (Minor Arterial)

Estimated Project Total - Road D

20% Soft Costs

CIP

Traffic Signals

Phased Construction
Estimate Subtotal

Total CIP

Clearing and Grubbing

Description

Erosion and Sediment Control
Roadway Excavation

6" AC (Based on Adjacent Roadways)2

18" AB (Based on Adjacent Roadways)2

Median Landscaping

Roadway Fine Grading (City Portion Only)1

Signing and Striping

Median Curb

Construction Total
20% Contingency



Prepared For: Prepared By:

2271 Lava Ridge Court, Suite 220
Roseville, CA 95661

No. Quantity Unit Unit Price Amount

1 17.5 AC $800 $14,000
2 17.5 AC $10,000 $175,000
3 48,530 CY $5 $242,650
4 430,923 SF $0.30 $129,277
5 377,205 SF $3.64 $1,373,026
6 377,205 SF $4.80 $1,810,584
7 0 EA $300,000 $0
8 53,718 SF $3 $161,154
9 377,205 SF $0.75 $282,904

$4,188,595

10 15,118 LF $25 $377,950
11 14,688 LF $23 $337,824

$715,774

Total Streetwork

Total Concrete

Concrete

Roadway Excavation
Erosion and Sediment Control

Signing and Striping

Traffic Signals

Roadway Fine Grading (Developer Portion Only)

Amoruso Ranch
Preliminary Opinion of Probable Construction Cost Summary (May 2016)

Westbrook Boulevard
Land Plan Dated: 2015/09/04

Description
Streetwork

7" AC (Based on Adjacent Roadways)
20" AB (Based on Adjacent Roadways)

6" Vertical Curb and Gutter
Median Curb

Clearing and Grubbing

Median Landscaping



No. Quantity Unit Unit Price Amount

12 510 LF $60 $30,600
13 6,584 LF $65 $427,960
14 29 EA $4,500 $130,500
15 58 EA $2,500 $145,000
16 1 LS $146,812 $146,812

$880,872

17 2,248 LF $150 $337,200
18 2,248 LF $180 $404,640
19 3,076 LF $50 $153,800
20 26 EA $5,500 $143,000

$1,038,640

21 5,599 LF $130 $727,870
22 1 LS $100,000 $100,000

$827,870

23 5,599 LF $65 $363,935
24 1 LS $70,000 $70,000

$433,935
No. Quantity Unit Unit Price Amount

25 59 EA $5,000 $295,000
26 7,094 LF $115 $815,810

$1,110,810

24" HDPE Strom Drain

6" VCP Sewer Pipe

Total Recycled Water

12" DIP Sewer Pipe
18" DIP Sewer Pipe

Description

Description

Water Appurtenances
Total Potable Water

Recycled Water
12" PVC Recycled Water Pipe
Recycled Water Appurtenances

Total Dry Utilities

Street Lights
Joint Trench

Dry Utilities

18" HDPE Strom Drain

48" Standard Storm Drain Manhole
Type "C" Drainage Inlet

Sanitary Sewer

Storm Drain

Total Sanitary Sewer
48" Standard Sanitary Sewer Manhole

Stormwater Management (20% of Storm Drain)
Total Storm Drain

Potable Water
24" PVC Water Pipe



27 0 AC $800 $0
28 0 AC $10,000 $0
29 0 CY $5 $0
30 329,948 SF $0.30 $98,984
31 329,948 SF $3.64 $1,201,011
32 329,948 SF $4.80 $1,583,750
33 0 SF $3 $0
34 329,948 SF $0.75 $247,461
35 4 EA $300,000 $1,200,000
36 0 LF $23 $0

$4,331,207

$12,793,642
$100,000

$2,558,728
$15,452,371
$3,090,474

$18,542,845
Notes:
1. Per ARSP Development Agreement
2. Based on 7" AC / 20" AB per Geotechnical Report for Westbrook Phase 1 and TI of 10 (Major Arterial)

Estimated Project Total - Westbrook

Estimate Subtotal
Phased Construction

20% Soft Costs

20% Contingency
Construction Total

7" AC (Based on Adjacent Roadways)
20" AB (Based on Adjacent Roadways)
Median Landscaping

Median Curb

Signing and Striping

Total CIP

Clearing and Grubbing
Erosion and Sediment Control
Roadway Excavation
Roadway Fine Grading (City Portion Only)1

CIP

Traffic Signals
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